
Consultation 
2 hours 
 
Measure, Program 
2 hours 
 
Concept development/ design/ floor plans/ elevations/
renderings/ sketches/ gathering quotes + estimates 
25 hours 
 
Onsite Presentation Meetings   
4 hours 
 
Revisions   
6 hours 
 
Procurement – Prepare purchase orders, track orders,
coordinate/ freight & delivery from vendors to local receiver,
other admin functions 
15 hours 
 
Coordinate with trades/ warehouse visits/ site visits/ drapery
installation  
12 hours 
 
Final accessories shopping, final installation planning,
coordinating delivery from receiver to site, onsite installation,
styling, walkthrough  
10 hours 

Basic Design Fees (Example)


